Bid Tabulation Sheet MVICC

Plans By: SSOE, Inc.Bids Opened and Read By:Anthony SpanoBids Tabulated By:David McCracken													Project #: Bid Opening: Time:	1718-14 2/25/2020 2:00 PM
Vendor List	Bond	РОА	Addenda Noted (2)		Alternate A Building Signage (Allowance) \$40,000.00	Alternate B Snow Melt System \$25,000.00	Alternate C Change Freight Elevator to Passenger Elevator (\$100,000.00)	Alternate D Air Compressor System \$75,000.00	Alternate E FM 200 System \$25,300.00	Alternate F Elevator Replacement \$45,000.00	Alternate G Additional Electrical Bus Duct \$45,000.00	Alternate H High Bay Observation Deck \$40,000.00	Alternate I Mechanical Yard Screen Wall \$66,600.00	Alternate J High Bay Crane & Rails \$274,250.00
Brock Builders	x	x	х	\$10,669,900.00	\$40,000.00	\$22,800.00	(\$123,800.00)	\$80,000.00	\$106,200.00	\$140,400.00	\$44,800.00	\$65,600.00	\$95,700.00	\$319,600.00
DeSalvo Construction	x	x	x	\$10,698,000.00	\$40,000.00	\$22,000.00	(\$67,000.00)	\$73,000.00	\$94,000.00	\$94,000.00		\$51,000.00	\$74,000.00	\$296,000.00
Murphy Contracting	х	х	x	\$10,749,000.00	\$40,300.00	\$23,000.00	(\$120,000.00)	\$75,000.00	\$99,000.00	\$63,000.00	\$43,000.00	\$47,000.00	\$60,500.00	\$255,000.00
Mike Coates Construction	х	х	x	\$11,035,493.00	\$40,000.00	\$22,508.00	(\$131,930.00)	\$74,921.00	\$99,916.00	\$53,964.00	\$42,213.00	\$45,556.00	\$75,025.00	\$242,225.00
Vendrick Construction	х	х	х	\$11,144,700.00	(\$41,000.00)	\$22,000.00	(\$70,000.00)	\$71,000.00	\$98,000.00	\$94,000.00	\$41,000.00	\$55,000.00	\$70,000.00	\$307,800.00
Hudson Group	х	Х	x	\$11,149,000.00	(\$40,000.00)	\$22,000.00	(\$125,000.00)	\$74,000.00	\$95,000.00	\$109,000.00	\$42,000.00	\$47,000.00	\$58,500.00	\$317,000.00
Rycon Construction	х	х	x	\$11,590,000.00	\$10,500.00	\$26,500.00	(\$108,000.00)	\$81,000.00	\$100,000.00	\$69,500.00	\$44,000.00	\$54,000.00	\$79,000.00	\$290,000.00
Hudson Construction	X	Х	X	\$11,910,000.00	\$40,000.00	\$26,000.00	(\$127,000.00)	\$45,000.00	\$98,000.00	\$116,000.00	\$42,000.00	\$75,000.00	\$85,000.00	\$350,000.00